STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 28/ 03
06-479604

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N FRESNO COUNTY | N FRESNO AT
VARI QUS LOCATI ONS

06- FRE- 41- R24. 5/ R25. 4
06- FRE- 180- R57. 7/ R58. 5

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

676, 684.

692, 643.

732, 646.

767, 266.

REHABI LI TATE EXI STI NG FREEVWAY

HA22
644, 000. 00

Bl DDER | D

50 1

00 4

00 2

50 3

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

Bl D245
PACE 1
05/ 29/ 03
CONTRACT CODE 'G '
37 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 35

32,684.50

PERCENT OVER EST 5.08

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M J MENEFEE CONST | NC

P O BOX 700

FRESNO CA 93625
AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629

CLOVIS CA 93613
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085

W JAXON BAKER | NC

P O BOX 994248

REDDI NG CA 96099- 4248

FAX

FAX

FAX

FAX

559 834-4800
00745178
559 834-4888

559 299-3290
00631980
559 299- 3503

831 724-1011
00000089
831 768-4021

530 241-1086
00471473
530 243-0787

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 479604 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 28/ 03 05/ 29/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KES
LI NCOLN CA
M BUMGARNER | NC METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

LI VERMORE CA

SUPER SEAL AND STRI PE PAVEMENT MARKI NG AND STRI PI NG
FI LLMORE CA



06- 479604 Bl D245
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 28/ 03 05/ 29/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BOBBI E MACK GRI NDI NG COLD PLANI NG ( PARTI AL)
VI SALI A CA
LOOP ELECTRI C ELECTRI CAL ( PARTI AL)
BAKERSFI ELD CA
M BUMGARNER | NC METAL BEAM GUARD RAIL (PARTI AL)
LI VERMORE CA
RCSI CRACK SEALI NG ( PARTI AL)
SANTA ANA CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG ( PARTI AL)
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

K R C SAFETY
VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

MBI INC
LI VERMORE CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA
ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

VETAL BEAM GUARD RAI L

COLD PLANI NG



Bl D245

06- 479604
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 28/ 03 05/ 29/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RCSI CRACK SEALI NG
SANTA ANA CA
SAFETY STRI PI NG STRI PI NG
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COVPANY ITEMS 7, 8, 12, 13 AND 17 (PORTI ON)

VI SALI A CA

LOOP ELECTRI C
BAKERSFI ELD CA

M BUMGARNER | NC
LI VERMORE CA

WORKS STRI PI NG AND MARKI NG SERVI CE
VWEST COVI NA CA

| TEMS 36 AND 37 (PORTI ON)

ITEMS 6, 9 THRU 11, 14 AND 26 THRU 29 (PORTI ON)

| TEMS 30 THRU 35 ( PORTI ON)



06- 479604 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 650. 00* 650. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 060. 00* 8, 060. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 355. 00* 1, 355. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 500. 00* 48, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 29, 500. 00* 29, 500. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 99 29. 50 2,920. 50
7 150771 REMOVE ASPHALT CONCRETE DI KE M 850 7.25 6, 162. 50
8 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 270 30. 00 8, 100. 00
9 031220 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 240 61. 10 14, 664. 00
(STEEL POST)
10 031221 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 470. 00 5, 880. 00
11 152632 MODI FY METAL BEAM GUARD RAI LI NG M 1,130 3.40 3, 842. 00
12 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,070 6. 85 7,329. 50
(60 MM MAXI MUM)
13 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 15, 600 2.75 42, 900. 00
(75 MM MNAXI MUM)
14 156585 REMOVE CRASH CUSHI ON EA 2 1, 250. 00 2, 500. 00
15 190185 SHOULDER BACKI NG STA 5.5 830. 00 4,565. 00
16 374206 SEAL RANDOM CRACKS LNKM 4 4, 800. 00 19, 200. 00
17 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 140 182. 25 25, 515. 00
18 390155 ASPHALT CONCRETE ( TYPE A) TONN 3, 640 52. 85 192, 374. 00
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 27 4.50 121. 50
20 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 210 4.50 945. 00
21 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 620 4.50 2, 790. 00
22 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 425. 00 4, 250. 00
23 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.6 1, 650. 00 990. 00
24 650069 450 MM REI NFORCED CONCRETE Pl PE M 10 475. 00 4, 750. 00
25 750001 M SCELLANEQUS | RON AND STEEL KG 150 4.50 675. 00
26 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 540 74.00 39, 960. 00
27 (S) 839553 END SECTI ON EA 1 114. 00 114. 00
28 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 040. 00 12, 240. 00
29 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 58, 280. 00 116, 560. 00
30 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 5.1 185. 00 943. 50
31 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 100 . 68 3, 468. 00
( SPRAYABLE)
32 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 990 1. 80 1, 782. 00
33 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 800 .74 1, 332. 00

(BROKEN 3.66 M- 0.92 M



06- 479604 Bl D245

06- FRE-41-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 030 . 80 824. 00
(BROKEN 10.98 M- 3.66 M
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 760 5.45 4,142.00
36 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 40, 380. 00* 40, 380. 00
37 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 16, 400. 00* 16, 400. 00

TOTAL 676, 684. 50
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06- 479604

06- FRE-41-R

05/ 28/ 03

4.
33, 000.
12, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.40
.70
.10
.10

70
00*
00*

211120.
108.
840.

2480.
1500.
2340.
3600.
1200.
37800.
110.
11400.

104000.

663.
7140.
3663.
1980.
1133.
3572.

33000.
12000.

00

692, 643. 00

SUMMARY

108, 000.
30, 000.
26.

4.

35.

54.

1, 300.
3.

3.

3.

1, 150.
300.

1.

225.
68.

4.
31, 000.
11, 000.

OF

REMA

3000.
108000.
30000.
2574.
3400.
9450.
12960.
5200.
3390.
3210.
46800.
2300.
1650.
4.
31500.
247520.
108.
840.
2480.
10.
1200.
2750.
150.
35640.
100.
10800.
104000.
765.
6630.
3465.
1800.
1030.
3420.
31000.
11000.

732, 646. 00

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

800. 00* 800
1, 000. 00~ 1000
2, 850. 00* 2850
75, 000. 00* 75000
5, 000. 00* 5000
26. 00 2574
15. 00 12750
66. 00 17820
54. 00 12960
1, 300. 00 5200
3.00 3390
4.30 4601
4.50 70200
1, 100. 00 2200
1, 600. 00 8800
3, 000. 00 12000
350. 00 49000.
72.80 264992.
6. 00 162.
6. 00 1260.
6. 00 3720.
1.00 10.
6, 700. 00 4020.
420. 00 4200.
4.00 600.
66. 00 35640.
100. 00 100.
1, 800. 00 10800.
51, 500. 00 103000.
25.00 127.
.50 2550.
1.50 1485.
1.50 2700.
.50 515.
4.00 3040.
31, 000. 00* 31000.
11, 200. 00* 11200.
767, 266. 50

Bl D245
PACGE 7
05/ 29/ 03



